

BID EVALUATION (WORK NO. 14, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	2.1876	41100/-	5414442, 08/09/2021, MCB Nowshera	Rs. 498000/- HBL Bank, CDR # 00039288	C4/9892 (OK)	Active (7107522-6)	Active (21201871682 07)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-27.76	N/A	2.2258	Not Provided in sealed envelop	Not Provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security / invalid PEC.	
PK - C- 5	852	M/S Haider Khel Construction Co:	-27	N/A	2.2492	Not Provided	Not Provided	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to non submission of 2%,additional CDR and inactive NTN.	
PK - C- 5	808	M/S Mohib Construction Company	-26.4	N/A	2.2677	Not Provided	Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive	
PK - C- 3	134	M/S Kinar Gul & Sons	-25.78	N/A	2.2868	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	-24.85	N/A	2.3154	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-22.22	N/A	2.3965	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	495	M/S Aman Construction Co.	-18.19	N/A	2.5206	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 14, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	193	M/S MDK Engineering	-17.55	N/A	2.5404	Not Provided in sealed envelop		Not Provided	C4/14538 (OK)	Active (5423390-8)	Active (21201859361 87)	Yes	Non Responsive
PK - C- 5	737	M/S M. Ayub Engineering Works	-16.50	N/A	2.5727	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	647	M/S Laiq Khan	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	86	M/S Redi Gul Afridi	-10	N/A	2.7730	Not provided	N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of 2% bid security.	
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	201	M/S Fida Muhammad & Brothers	-10	N/A	2.7730	Not Provided	N/A	C5/13914 (OK)	Active (42158273)	Active 212025588538 3)	Yes	Non Responsive due to non submission of 2% bid security.	
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	3.0811	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 14, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	174	M/S Afridi Developers	+4	N/A	3.2043								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	521	M/S Frontier Construction	+7	N/A	3.2968								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+7.90	N/A	3.3245								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	3.3584								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	3.3707								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	3.3738		Not Provided in sealed envelop	Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	3.3738		Not Provided in sealed envelop	N/A	20535 (OK)	Active (8230599-0)	Active (21201860853 81)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	3.3738		Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	3.3738		Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.

BID EVALUATION (WORK NO. 14, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	3.3738	Not Provided in sealed envelop		N/A	C5/12739 (OK)	Active (4228263-2)	InActive (21203660028 01)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	97	M/S Shah Afridi and Co	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	3.3738	Not Provided in sealed envelop		N/A	12739 (OK)	Active (5423558-5)	InActive (21203206156 71)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+9.5	N/A	3.3738	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	3.3738	41100/- 41100/-	01538067 & 01538069, 01/09/2021, BOK Achini Payan.	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	3.3738	41100/-	00128680, 02/09/2021, Sindh Bank Shahkas Br;	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to submission of less amount CDR and In active NTN.
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	3.3830	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 14, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C - 4	761	M/S S.Afridi Construction	+9.80	N/A	3.3830								Envelope i/c CDR and other documents not received Non Responsive
PK - C - 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	3.3830								Envelope i/c CDR and other documents not received Non Responsive
PK - C - 3	173	M/S Taj & Co:	+10	N/A	3.3892	61700/-	01554447, 01/09/2021, BOK Jamrud Branch.	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C - 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+10	N/A	3.3892								Envelope i/c CDR and other documents not received Non Responsive

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk

(Secretary)



Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)