

**BID EVALUATION (WORK NO. 15, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	41100/-	5414442, 08/09/2021, MCB Nowshera.	Rs. 414000/- HBL Bank, CDR # 00039274	C4/9892 (OK)	Active (7107522-6)	Active (21201871682 07)	Yes	Non Responsive due to fake CDRs.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-27.27	N/A	1.4939	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	852	M/S Haider Khel Construction Co:	-26.75	N/A	1.5046	Not Provided	Not Provided	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to non submission of 2%,additional CDR and inactive NTN.	
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-24.76	N/A	1.5454	Not Provided in sealed envelop	Not Provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to invalid PEC and non submitio of original bid security.	
PK - C- 5	808	M/S Mohib Construction Company	-24.55	N/A	1.5497	Not Provided	Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive	
PK - C- 5	495	M/S Aman Construction Co.	-18.19	N/A	1.6804	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-17.76	N/A	1.6892	Not Provided in sealed envelop	Not Provided	C4/14538 (OK)	Active (5423390-8)	Active (21201859361 87)	Yes	Non Responsive	
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 1	63	M/S Sher Ali Contractors (SMC-PVT) LTD	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	647	M/S Laiq Khan	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	

**BID EVALUATION (WORK NO. 15, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 4	86	M/S Redi Gul Afridi	-10	N/A	1.8486	Not provided		N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	<b>Non Responsive due to non submission of 2% bid security.</b>
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 5	737	M/S M. Ayub Engineering Works	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 5	201	M/S Fida Muhammad & Brothers	-10	N/A	1.8486	Not Provided		N/A	C5/13914 (OK)	Active (42158273)	Active 2120255885383)	Yes	<b>Non Responsive due to non submission of 2% bid security.</b>
PK - C- 5	890	M/S Zahid Hussain Khalil	-2.55	N/A	2.0016								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	2.0540								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	174	M/S Afridi Developers	+4	N/A	2.1362								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	521	M/S Frontier Construction	+7	N/A	2.1978								Envelope i/c CDR and other documents not received <b>Non Responsive</b>

**BID EVALUATION (WORK NO. 15, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	402	M/S Abdul Salam Afridi	+7	N/A	2.1978								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+8	N/A	2.2183								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	2.2389								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+9.20	N/A	2.2430	Photocopy	N/A		C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	2.2491	Not Provided in sealed envelop	Not Provided		C5/16218 (OK)	Active (5423390-8)	InActive (5423390)	Yes	Non Responsive
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491	Not Provided in sealed envelop	N/A		20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	2.2491	Photocopy	N/A		6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491	Photocopy	N/A		12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491	Not Provided in sealed envelop	N/A		C5/12739 (OK)	Active (4228263-2)	InActive (2120366002801)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.

**BID EVALUATION (WORK NO. 15, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	2.2491	41100/-	01554448, 01/09/2021, BOK Jamrud Branch.	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	97	M/S Shah Afridi and Co	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491	Not Provided in sealed envelop	N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.	
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	2.2491	41100/-	01538059, 01/09/2021, BOK Achini Payan	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	2.2491	41100/-	00134791, 02/09/2021, Sindh Bank Shahkas Branch	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to submission of less amount CDR and In active NTN.
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	

**BID EVALUATION (WORK NO. 15, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Gudar Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	2.2491								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+10	N / A	2.2594								Envelope i/c CDR and other documents not received <b>Non Responsive</b>

**Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.**



**Head Clerk**

(Secretary)



**Tracer (Rep of Drawing Branch)**

(Member)



**Divisional Accounts Officer**

(Member)



**Assistant Engineer, Jamrud Sub Division**

(Member)



**Executive Engineer**

(Chairman)