

Work Name Construction of Check Dams / Storage Reservoirs on need basis across Merged Districts (ADP / AIP No. 2322/195191/2021-22)
Sub Scheme: Construction / Improvement of Irrigation Water Storage Reservoir / Pond at Jamrud Tehsil District Khyber (Package: 2021-22/KID/06)

Schedule Item Cost: 9.8599 (M)	Non Schedule Item Cost: : 0.0160 (M)	Total Cost : 9.8759 (M)	Nature : Single Stage Single Envelop	2% Earnest Money: Rs. 197,518/-
-----------------------------------	-----------------------------------------	-------------------------	--------------------------------------	---------------------------------

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-38.95	-38.95	6.0292		Not Provided	Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 4	197	M/S Maida Gul	-36.89	-36.89	6.2327	198000/-	MCB Karkhano Branch, CDR # 2500253, Dated: 03-09-2021	Rs. 790000/- MCB Karkhano Branch, CDR # 2500254	C4/12531 (OK)	Active (7378200-0)	Active (2120260077361)	Yes	Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	-36.1	-36.1	6.3107	197600/-	BOK Jamrud Branch, CDR # 01554506, Dated: 06-09-2021	Photocopy	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive due to non submission of original additional bid security. NTN also Inactive.
PK - C- 4	708	M/S Innovative Building Works	-33.76	-33.76	6.5418	218000/-	UBL Hayatabad Branch, CDR # 06972722, Dated: 06-09-2021	Rs. 791000/- UBL Hayatabad Branch, CDR # 06972724	14247 (OK)	Active (8299723-4)	Active (2150507000649)	Yes	Responsive
PK - C- 5	367	M/S Wajid Khan & Brothers Company	-30	-10.15	6.9163		Not Provided	Not Provided	C5/18154 (OK)	Active (6056843-5)	InActive (2120294885219)	Yes	Non Responsive due to non submission of bid securities. NTN also Inactive.
PK - C- 6	317	M/S Akbar Construction Company	-27	-27	7.2094		Photocopy	Not Provided	C6/73189 (OK)	Active (6557001-6)	Active (6557001)	Yes	Non Responsive due to non submission of original CDR and additional bid security.
PK - C- 4	845	M/S Murad Ullah Khan	-25.27	-25.27	7.3803		Not Provided	Not Provided	15039 (OK)	Active (7259713-7)	Active (1110197085761)	Yes	Non Responsive due to non submission of original CDR and additional bid security.
PK - C- 5	347	M/S Friends Construction & Suppliers	-24.65	-24.65	7.4415		Photocopy	Photocopy	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid securities and other mandatory documents.
PK - C- 5	852	M/S Haider Khel Construction Co:	-19	-19	7.9995	197520/-	Sindh Bank Hayatabad Branch, CDR # 134820/0, Dated: 06-09-2021	Not Provided	15420 (OK)	Active (8918144-8)	In Active (8918144)	Yes	Non Responsive due to non submission of additional bid security. NTN In Active.
PK - C- 4	690	M/S Yaghi Gul Sahib Din	-10	-10	8.8883		Not Provided	N/A	14279	Active (5092410-3)	Active (2120193043771)	Yes	Non Responsive due to non submission of bid security.
PK - C- 4	193	M/S MDK Engineering	-10	-10	8.8883	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 4	505	M/S Seena Gul Asir	-10	-10	8.8883	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 1	62	M/S M.Younas Builders Private Limited	-10	-10	8.8883	200000/-	Habib Metropolitan Bank Ltd. 432560, 06/09/2021.	N/A	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Responsive
PK - C- 6	272	M/S Najja Construction	-10	-10	8.8883	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	22	M/S Watch Construction	-10	-10	8.8883	197600/-	BOK Achini Payan Branch, CDR # 01565065, Dated: 06-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	-10	-10	8.8883	197520/-	UBL Kohat Road Branch, CDR # 00073388, Dated: 03-09-2021	N/A	4891 (OK)	Active (3141334-0)	Active (14301-2022243-5)	Yes	Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	9.8759	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	116	M/S Musa Construction Company	+1.05	+1.05	9.9796	Photocopy		N/A	Not Provided	Active (3931609-2)	Active (2120207871865)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+2.10	+2.10	10.0833	99500/-	MCB Bara Market Branch, CDR # 2320956, Dated: 31-08-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Non Responsive due to less amount CDR.
PK - C- 5	808	M/S Mohib Construction Company	+3.55	+3.55	10.2265	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+4	+4	10.2709	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR, additional bid security and other mandatory documents.
PK - C- 3	174	M/S Afridi Developers	+4.20	+4.20	10.2907	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	521	M/S Frontier Construction	+4.5	+1	10.3198	Not Provided		N/A	C3/7291 (OK)	Active (7544825-8)	In Active (2120178560987)	Yes	Non Responsive due to non submission of original bid security and in Active NTN.
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	10.3203	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	700	Haq Engineers	+4.5	+4.5	10.3203	Photocopy		N/A	C4/13982 (OK)	Active (7192719-0)	Active (1730181482035)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	491	M/S UNICONS GROUP	+4.50	+4.50	10.3203	Photocopy		N/A	C3/7016 (OK)	Active (5021517-3)	Active (2120149179995)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	10.3203	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.

PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	10.3203	Not Provided		N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to non submission of bid security.
PK - C- 3	173	M/S Taj & Co:	+4.5	+4.5	10.3203	197520/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721309, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	110	M/S Zar Jamal & Brothers Construction Co:	+4.50	+4.50	10.3203	Photocopy		N/A	10017 (OK)	Active (7164746-8)	Active (7164746)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- B	25	M/S Gul Builders (SMC-PVT LTD)	+4.5	+4.5	10.3203	Not Provided		N/A	CB/307 (OK)	Active (5162119-7)	In Active (5162119)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 2	223	M/S Umar Sepah Construction Co	+4.50	+4.50	10.3203	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 6	1089	M/S Badshah Afridi	+4.5	+4.5	10.3203	Photocopy		N/A	70164 (OK)	In Active 8985170-2	In Active 2120165179485	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 5	1151	M/S Khyber Engineering And Builders	+4.5	+4.5	10.3203	Photocopy		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	155	M/S Mile Stone Builders Engineers & Planners	+4.5	+4.5	10.3203	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+4.50	+4.50	10.3203	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	10.3203	216270/-	BOK Warsak Road Branch, CDR # 01483419, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents as per NIT/Bidding documents.
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+4.5	+4.5	10.3203	Photocopy		N/A	C4/14633	Not provided	Not provided	Yes	Non Responsive due to non submission of original CDR and other mandatory documents.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+4.55	+4.55	10.3253	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	228	M/S Hamesh Gul & Sons	+4.60	+4.60	10.3302	197500/-	BOK Jamrud Branch, CDR # 01554495, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.

PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+4.75	+4.75	10.3450	Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
-----------	-----	---------------------------------------------------------	-------	-------	---------	-----------	-----	-----------	--------------------	------------------	-----	-----------------------------------------------------------------------

PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+5	+5	10.3697	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	737	M/S M. Ayub Engineering Works	+5.50	+5.50	10.4191	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 5	270	M/S Shisht Engineering Co:	+5.5	+5.5	10.4191	Photocopy		N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	Non Responsive due to non submission of original bid security.
PK - C- A	9	M/S Pir Muhammad & Co	+6.20	+6.20	10.4882	197520/-	Bank of Panjab 360 Charsadda Road Peshawar CDR No: 06721302, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents as per NIT/Bidding documents.
PK - C- 3	432	M/S Ummat Construction Company & Sons	+6.50	+6.50	10.5178	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 6	1140	M/S Leads Group Of Construction	+7	+7	10.5672	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+7	+7	10.5672	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+7.2	+7.2	10.5870	Photocopy		N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959 499)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	802	M/S Gul Construction Co	+7.53	+7.53	10.6196	Photocopy		N/A	C4/9892 (OK)	Active (7107522-6)	Active (212018716820 7)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	761	M/S S.Afridi Construction	+10	+10	10.8635	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	10.8635	Photocopy		N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive
PK - C- 5	495	M/S Aman Construction Co.	+10	+10	10.8635	Photocopy		N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	10.8635	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	457	M/S Lal Marjan Afridi	+10	+10	10.8635	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	10.8635	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	146	M/S Kamil Construction & Co	+12.10	+12.10	11.0709	Photocopy	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to non submission of original bid security and In Active NTN.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	11.8511	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	39	M/S Jehanzeb & Co (Peshawar)	+20	+20	11.8511	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	123	M/S Daraz Khel Construction Co (Private) Limited	+35	+35	13.3325	Envelope i/c CDR and other documents not submitted					Non Responsive	





