

Work Name Construction / Improvement of Irrigation Channels / Water Ponds on need basis (ADP / AIP No. 2324/195195/2021-22)
Sub Scheme: Construction of Irrigation Channels in Jamrud & Landi Kotal Sub Division, Jamrud and Landi Kotal Tehsil District Khyber (Package: 2021-22/KID/12)

Schedule Item Cost: 7.0877 (M)	Non Schedule Item Cost. : 0.0560 (M)	Total Cost : 7.1437 (M)	Nature : Single Stage Single Envelop	2% Earnest Money: Rs. 142,874/-
--------------------------------	--------------------------------------	-------------------------	--------------------------------------	---------------------------------

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-39	-39	4.3577		Not Provided	Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 3	134	M/S Kinar Gul & Sons	-35.89	-35.86	4.5798	143000/-	BOK Jamrud Branch, CDR # 01554481, Dated: 03-09-2021	Rs. 400000/- BOK Jamrud Branch, CDR # 01554489	4638 (OK)	Active (3074608-6)	In Active (3074608)	Yes	Non Responsive due to In active NTN.
PK - C- 4	708	M/S Innovative Building Works	-33	-33	4.7863	162000/-	UBL Hayatabad Branch, CDR # 06972734, Dated: 06-09-2021	Rs. 572000/- UBL Hayatabad Branch, 06-09-2021	14247 (OK)	Active (8299723-4)	Active (2150507000649)	Yes	Responsive
PK - C- 6	317	M/S Akbar Construction Company	-27	-27	5.2149		Photocopy	Not Provided	C6/73189 (OK)	Active (6557001-6)	Active (6557001)	Yes	Non Responsive due to non submission of original CDR and additional bid security.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	-25	-15.55	5.3631	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-10	-10	6.4293	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 1	62	M/S M.Younas Builders Private Limited	-10	-10	6.4293	143000/-	Habib Metropolitan Bank Ltd. CDR # 432567, 06/09/2021.	N/A	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Responsive
PK - C- 6	272	M/S Najia Construction	-10	-10	6.4293	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	129	M/S Mehboob Ali Afridi	-10	-10	6.4293	142880/-	UBL Kohat Road Branch, CDR # 00073376, Dated: 03-09-2021	N/A	4891 (OK)	Active (3141334-0)	Active (14301-2022243-5)	Yes	Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	7.1437	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 3	116	M/S Musa Construction Company	+2	+4.90	7.2882	Photocopy		N/A	Not Provided	Active (3931609-2)	Active (2120207871865)	Yes	Non Responsive due to non submission of bid security in original.
PK - C- 4	22	M/S Watch Construction	+3	+3	7.3580	143000/-	BOK Achini Payan Branch, CDR # 01565068, Dated: 06-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+4	+4	7.4294	143000/-	UBL Bara Market, CDR # 06962794, Dated: 06-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 3	174	M/S Afridi Developers	+4.10	+4.10	7.4366	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+4.5	+4	7.4649	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR and other mandatory documents.
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	7.4652	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	700	Haq Engineers	+4.5	+4.5	7.4652	Photocopy		N/A	C4/13982 (OK)	Active (7192719-0)	Active (1730181482035)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	505	M/S Seena Gul Asir	+4.50	+4.5	7.4652	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security. NTN and KPRA inactive.
PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	7.4652	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 3	491	M/S UNICONS GROUP	+4.50	+4.50	7.4652	Photocopy		N/A	7016 (OK)	Active (5021517-3)	Active (2120149179995)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	7.4652	Not Provided		N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to In Active NTN and non submission of bid security.
PK - C- 4	110	M/S Zar Jamal & Brothers Construction Co:	+4.50	+4.50	7.4652	Photocopy		N/A	10017 (OK)	Active (7164746-8)	Active (7164746)	Yes	Non Responsive due to non submission of bid security in original.
PK - C- 3	173	M/S Taj & Co:	+4.5	+4.5	7.4652	142900/-	BOP Branch 360 Charsadda Road Peshawar CDR # 06721291, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive

PK - C- B	25	M/S Gul Builders (SMC-PVT LTD)	+4.5	+4.5	7.4652	Not Provided		N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Non Responsive due to non submission of bid security.
PK - C- 2	223	M/S Umar Sepah Construction Co	+4.50	+4.50	7.4652	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 6	1089	M/S Badshah Afridi	+4.5	+4.5	7.4652	Photocopy		N/A	70164 (OK)	In Active 8985170-2	In Active 2120165179485	Yes	Non Responsive due to In Active NTN and non submission of original bid security.
PK - C- 5	1151	M/S Khyber Engineering And Builders	+4.5	+4.5	7.4652	Not Provided		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of bid security.
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	7.4652	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of bid security in original and mandatory documents.
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+4.5	+4.5	7.4652	Photocopy		N/A	C4/14633 (OK)	Not provided	Not provided	Yes	Non Responsive due to non submission of original bid security, NTN and KPRA registration.
PK - C- 5	824	M/S Artisan Construction Company	+4.67	+4.67	7.4773	165000/-	MCB Bara Market Branch, CDR # 2320963, Dated: 31-08-2021	N/A	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive due to In Active NTN.
PK - C- 5	808	M/S Mohib Construction Company	+4.8	+4.8	7.4866	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	228	M/S Hamesh Gul & Sons	+5	+5	7.5009	142900/-	BOK Jamrud Branch, CDR # 01554502, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+5.05	+5.05	7.5045	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	737	M/S M. Ayub Engineering Works	+5.50	+5.50	7.5366	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+6	+6	7.5723	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.

PK - C- 5	270	M/S Shisht Engineering Co:	+6	+6	7.5723	Photocopy	N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	Non Responsive due to non submission of original bid security.
PK - C- A	9	M/S Pir Muhammad & Co	+6.30	+6.30	7.5938	142900/- Bank of Panjab 360 Charsadda Road Peshawar CDR No: 06721298, Dated: 06-09-2021	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 3	432	M/S Ummat Construction Company & Sons	+6.75	+6.75	7.6259	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	1140	M/S Leads Group Of Construction	+7	+7	7.6438	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+7.5	+7.5	7.6795	Photocopy	N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	802	M/S Gul Construction Co	+7.56	+7.56	7.6838	Photocopy	N/A	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	+9.8	7.8438	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	1105	M/S Said Afridi	+10	+10	7.8581	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+10	+10	7.8581	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	7.8581	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 5	495	M/S Aman Construction Co.	+10	+10	7.8581	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	7.8581	Envelope i/c CDR and other documents not submitted					Non Responsive	

PK - C- 3	457	M/S Lal Marjan Afridi	+10	+10	7.8581	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	7.8581	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	146	M/S Kamil Construction & Co	+14.90	+14.90	8.2081	Photocopy	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to non submission of original bid security and In Active NTN.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	8.5724	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	39	M/S Jehanzeb & Co (Peshawar)	+20	+20	8.5724	Envelope i/c CDR and other documents not submitted					Non Responsive	

The image shows five distinct handwritten signatures in blue ink, arranged horizontally from left to right. The signatures vary in style, with some being more cursive and others more blocky or stylized.