

Work Name Construction / Improvement of Irrigation Channels / Water Ponds on need basis (ADP / AIP No. 2324/195195/2021-22)
Sub Scheme: Construction / Improvement of Irrigation Channels on Need Basis at Jamrud Tehsil District Khyber (Package: 2021-22/KID/09)

Schedule Item Cost: 14.5293 (M)	Non Schedule Item Cost. : 0.1504 (M)	Total Cost : 14.6797 (M)	Nature : Single Stage Single Envelop	2% Earnest Money : Rs. 293594/-
---------------------------------	--------------------------------------	--------------------------	--------------------------------------	---------------------------------

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-39	-39	8.9546	Not Provided		Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 4	197	M/S Maida Gul	-36.89	-36.89	9.2644	294000/-	MCB Karkhano Branch, CDR # 2500255, Dated: 03-09-2021	Rs. 824000/- MCB Bank, CDR # 2500256	C4/12531 (OK)	Active (7378200-0)	Active (2120260077361)	Yes	Responsive
PK - C- 5	97	M/S Shah Afridi and Co	-35.77	-35.77	9.4288	295000/-	BOK Jamrud Branch, CDR # 01554475, Dated: 03-09-2021	Rs. 1180000/- BOK CDR # 01554475	14830 (OK)	Active (5423045-5)	Active (2120175354253)	Yes	Responsive
PK - C- 6	317	M/S Akbar Construction Company	-26.80	-26.80	10.7455	Photocopy		Not Provided	C6/73189 (OK)	Active (6557001-6)	Active (6557001)	Yes	Non Responsive due to non submission of original CDR and additional bid security..
PK - C- 4	845	M/S Murad Ullah Khan	-26.27	-26.27	10.8233	Not Provided		Not Provided	15039 (OK)	Active (7259713-7)	Active (1110197085761)	Yes	Non Responsive due to non submission of original CDR and additional bid security..
PK - C- 4	708	M/S Innovative Building Works	-10	-10	13.2117	313000/-	UBL Hayatabad Branch Peshawar, Dated 06-09-2021, CDR # 06972720	N/A	14247 (OK)	Active (8299723-4)	Active (2150507000649)	Yes	Responsive
PK - C- 6	272	M/S Najja Construction	-10	-10	13.2117	Envelope i/c CDR and other documents not submitted							Non Responsive
PK - C- 3	116	M/S Musa Construction Company	-10	-10	13.2117	Photocopy		N/A	Not Provided	Active (3931609-2)	Active (2120207871865)	Yes	Non Responsive due to non submission of bid security in original.
PK - C- 4	193	M/S MDK Engineering	-10	-10	13.2117	Envelope i/c CDR and other documents not submitted							Non Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	-10	-10	13.2117	293600/-	UBL Bank Kohat Road, CDR # 00073373, Dated: 03-09-2021	N/A	4891 (OK)	Active (3141334-0)	Active (14301-2022243-5)	Yes	Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	14.6797	Envelope i/c CDR and other documents not submitted							Non Responsive
PK - C- 4	22	M/S Watch Construction	+3	+3	15.1201	293600/-	BOK Achini Payan Branch, CDR # 01565084, Dated: 06-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive

PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+3.50	+3.50	15.1935	86500/-	MCB Bara Market Branch, CDR # 2320959, Dated: 31-08-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Non Responsive due to less amount of bid security.
PK - C- 5	808	M/S Mohib Construction Company	+3.98	+3.98	15.2640	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	402	M/S Abdul Salam Afridi	+4.5	+1	15.3350	Not Provided		N/A	C3/6782	Active (5033631-3)	In Active (2120112421487)	Yes	Non Responsive due to non submission of bid security and in active NTN.
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	15.3403	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	700	Haq Engineers	+4.5	+4.5	15.3403	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	505	M/S Seena Gul Asir	+4.50	+4.50	15.3403	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 3	491	M/S UNICONS GROUP	+4.50	+4.50	15.3403	Photocopy		N/A	7016 (OK)	Active (5021517-3)	Active (2120149179995)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	15.3403	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	15.3403	Not Provided		N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 3	173	M/S Taj & Co:	+4.5	+4.5	15.3403	293600/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721288, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- B	25	M/S Gul Builders (SMC-PVT LTD)	+4.5	+4.5	15.3403	Not Provided		N/A	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to non submission of bid security.
PK - C- 1	62	M/S M.Younas Builders Private Limited	+4.5	+4.5	15.3403	294000/-	Habib Metropolitan Bank Ltd. CDR # 432564, 06/09/2021.	N/A	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Responsive
PK - C- 2	223	M/S Umar Sepah Construction Co	+4.50	+4.50	15.3403	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	1151	M/S Khyber Engineering And Builders	+4.5	+4.5	15.3403	Not Provided		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of bid security.

PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+4.50	+4.50	15.3403	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+4.5	+4.5	15.3403	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR and other mandatory documents.
PK - C- 5	155	M/S Mile Stone Builders Engineers & Planners	+4.5	+4.5	15.3403	Envelope i/c CDR and other documents not submitted							Non Responsive	
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	15.3403	Not Provided		N/A	Not Provided	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of bid security and mandatory documents as per NIT/Bidding documents.
PK - C- 4	228	M/S Hamesh Gul & Sons	+4.75	+4.75	15.3770	293600/-	BOK Jamrud Branch, CDR # 01554499, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+4.90	+4.90	15.3990	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+5.00	+5.00	15.4137	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 3	174	M/S Afridi Developers	+5	+5	15.4137	Envelope i/c CDR and other documents not submitted							Non Responsive	
PK - C- 5	737	M/S M. Ayub Engineering Works	+5.20	+5.20	15.4430	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+5.5	+5.5	15.4871	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	404	M/S Memaar Construction Company	+5.5	+5.5	15.4871	293600/-	BOK Jamrud Branch, CDR # 01554511, Dated: 07-09-2021	N/A	C4/12782 (OK)	Active (6569333-8)	In Active (6569333)	Yes	Non Responsive	
PK - C- A	9	M/S Pir Muhammad & Co	+6.30	+6.30	15.6045	293600/-	Bank of Panjab 360 Charsadda Road Peshawar CDR No: 06721295, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.

PK - C- 5	270	M/S Shisht Engineering Co:	+6.3	+6.3	15.6045	Photocopy	N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	432	M/S Ummat Construction Company & Sons	+6.75	+6.75	15.7076	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	1140	M/S Leads Group Of Construction	+7	+7	15.7073	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 4	86	M/S Redi Gul Afridi	+7	+7	15.7073	Photocopy	N/A	5525 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	1303	M/S Khyber Star Construction Company	+7.5	+7.5	15.7807	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	+7.5	+7.5	15.7807	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+8	+8	15.8541	Photocopy	N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	802	M/S Gul Construction Co	+8.55	+8.55	15.9348	Photocopy	N/A	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 6	1105	M/S Said Afridi	+10	+10	16.1477	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+10	+10	16.1477	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	16.1477	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 5	495	M/S Aman Construction Co.	+10	+10	16.1477	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	16.1477	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	16.1477	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	146	M/S Kamil Construction & Co	+15.60	+15.60	16.9697	Photocopy	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to non submission of original bid security and In Active NTN.

PK - C- 6	463	M/S Iftikhar Company & Brothers	+20	+20	17.6156	Envelope i/c CDR and other documents not submitted	Non Responsive
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	17.6156	Envelope i/c CDR and other documents not submitted	Non Responsive
PK - C- 6	39	M/S Jehanzeb & Co (Peshawar)	+20	+20	17.6156	Envelope i/c CDR and other documents not submitted	Non Responsive
PK - C- 6	359	M/S Sajid Haleem & Brothers	+22	+22	17.9092	Envelope i/c CDR and other documents not submitted	Non Responsive
PK - C- 5	986	M/S Safeer Ullah & Brothers	+22	+22	17.9092	Envelope i/c CDR and other documents not submitted	Non Responsive
PK - C- 3	123	M/S Daraz Khel Construction Co (Private) Limited	+35	+35	19.8176	Envelope i/c CDR and other documents not submitted	Non Responsive





